

## Addendum #002: Questions, Comments & Clarifications (02/24/2020) Luzerne County Transportation Authority (LCTA) Request for Proposals (RFP 19-20-002) Perimeter Security Fence & Gate

## Concern:

LCTA is issuing the following clarifications and amendment(s) to RFP 19-20-002 (including extension of the RFP due date which is now March 25, 2020):

- All RFP dates have been extended by three (3) weeks starting with the due date, which has been extended to March 25, 2020.
- Due to PADEP & Conservation District "earth disturbance" regulations, bidders are not required
  to cut down and remove stumps of existing trees within the 25 ft. wide property/fence line; this
  includes the large 20'-30' trees along South Pennsylvania Avenue. A separate RFP will be
  released for the clearing, grubbing, and disposal of trees, snags, logs, brush, stumps and shrubs
  for the entire property.
- Please note with reference to the above change; the contractor (proposer) will still be
  responsible for any remaining clearing and grubbing within the 25 ft. wide property/fence line.
  This includes anything which was not removed during the overall property clear & grub process;
  including removal of any existing fencing and the removal or moving (pushing out of the way) of
  any large concrete slabs.
- Funding for this project is still being established... Due to the possibility of multiple project funding streams (Federal funds and State funds); Federal-funding requirements may apply. Including, but not limited, to:
  - Federal Buy America requirements
  - o Federal Labor compliance wage rates, interviews, payrolls, etc.
  - Federal DBE requirements good faith efforts, etc.
  - o All State/Federal clauses and requirements as stated in the original RFP

Information can be found on the LCTA website: <a href="lctabus.com/business-center/">lctabus.com/business-center/</a>